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Contract Number: DE-AC05-76RL01830

Modification M813

Head of Contracting Activity (HCA), Contracting Officer (CO), and
Contracting Officer’s Representative (COR)

@) The Chief Operating Officer, DOE Office of Science, has been designated as the

HCA for this Contract.

(b) Contract correspondence for the Pacific Northwest Site Office Contracting

Officer is as follows:

Ryan M. Kilbury

Contracting Officer

Pacific Northwest Site Office (PNSO)
U.S. Department of Energy

P.O. Box 350, K9-42

Richland, WA 99352

[M779]

In the event that the above named individual is absent for an extended period or
an urgent action is required, any other duly appointed Contracting Officer
assigned to PNSO or assigned to the Procurement and Contracts Division of the
DOE Oak Ridge Operations Office, shall be authorized to take the required
contractual action(s) within the limits of his/her authority. [M528]

(© The CO/COR(s) for this Contract have been designated in writing in accordance
with paragraph (b) of the Clause G-2, Technical Direction and are listed below:

Name & Position

Authorities

Ryan M. Kilbury, Contract Specialist, Pacific
Northwest Site Office

Authorized Contracting Officer for consent to
subcontract in amounts not to exceed $25M and
direct changes to the contract in an amount not
to exceed $25M.

Melanie P. Fletcher, Contract Specialist,
Pacific Northwest Site Office

Authorized Contracting Officer for consent to
subcontract in amounts not to exceed $10M and
direct changes to the contract in an amount not
to exceed $10M.

Roger E. Snyder, Manager, Pacific Northwest
Site Office

Unlimited authority to act for the Contracting
Officer for functions that do not involve a
change in the scope, price, terms or conditions
of the Contract.

Julie K. Erickson, Deputy Manager, Pacific
Northwest Site Office

Unlimited authority to act for the Contracting
Officer for functions that do not involve a
change in the scope, price, terms or conditions
of the Contract.

Debbie E. Trader, Director, Laboratory
Stewardship Division, Pacific Northwest Site
Office

Unlimited authority to act for the Contracting
Officer for functions within the scope of the
PNSO Laboratory Stewardship Division that do
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not involve a change in the scope, price, terms,
or conditions of the Contract.

Jeffery W. Day, Program Manager, Authorized to take all actions associated with
Laboratory Stewardship Division, Pacific your position as Program Manager for the
Northwest Site Office acquisition of the High Performance

Computing System-4 (HSPC-4), which will
be procured and placed into the
Environmental Molecular Sciences
Laboratory (EMSL).

Dationa O. Carter, Attorney-Advisor, Office of | Unlimited authority to act for the Contracting
Chief Counsel, Oak Ridge Operations Office Officer for Litigation Management and Legal
Policy functions that do not involve a change in
the scope, price, terms or conditions of the

Contract.
Wendy E. Bryant, Assistant Chief Counsel for | Unlimited authority to act for the Contracting
Contracts and General Law, Office of Chief Officer for Litigation Management and Legal
Counsel, Oak Ridge Operations Office Policy functions that do not involve a change in
the scope, price, terms or conditions of the
Contract.

[M813]
(End of Clause)

G-2 952.242-70 Technical Direction (DEC 2000)

@ Performance of this work under this Contract shall be subject to the technical
direction of the Contracting Officer’s Representative (COR). The term “technical
direction” is defined to include, without limitation:

1) Providing direction to the Contractor that redirects Contract effort, shift
work emphasis between work areas or tasks, require pursuit of certain
lines of inquiry, fill in details, or otherwise serve to accomplish the
contractual Statement of Work.

(@) Providing written information to the Contractor that assists in interpreting
drawings, specifications, or technical portions of the work description.

3) Reviewing and, where required by the Contract, approving, technical
reports, drawings, specifications, and technical information to be delivered
by the Contractor to the Government.

(b) The Contractor will receive a copy of the written COR designation from the
Contracting Officer. It will specify the extent of the COR’s authority to act on
behalf of the Contracting Officer.

(c) Technical direction must be within the scope of the work stated in the Contract.
The COR does not have the authority to, and may not, issue any technical
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direction that:

1) Constitutes an assignment of additional work outside the Statement of
Work;

(@) Constitutes a change as defined in the Contract clause entitled “Changes;”

(3) In any manner causes an increase or decrease in the total estimated
Contract cost, the fee (if any), or the time required for Contract
performance;

4) Changes any of the expressed terms, conditions or specifications of the
Contract; or

(5) Interferes with the Contractor’s right to perform the terms and conditions
of the Contract.

All technical directions shall be issued in writing by the COR.

The Contractor must proceed promptly with the performance of technical
direction duly issued by the COR in the manner prescribed by this clause and
within its authority under the provisions of this clause. If, in the opinion of the
Contractor, any instruction or direction by the COR falls within one of the
categories defined in (c)(1) through (c)(5) of this clause, the Contractor must not
proceed and must notify the Contracting Officer in writing within five (5)
working days after receipt of any such instruction or direction and must request
the Contracting Officer to modify the Contract accordingly. Upon receiving the
notification from the Contractor, the Contracting Officer must:

1) Advise the Contractor in writing within thirty (30) days after receipt of the
Contractor’s letter that the technical direction is within the scope of the
Contract effort and does not constitute a change under the Changes clause
of the Contract;

@) Advise the Contractor in writing within a reasonable time that the
Government will issue a written change order; or

(3) Advise the Contractor in writing within a reasonable time not to proceed
with the instruction or direction of the COR.

A failure of the Contractor and Contracting Officer either to agree that the
technical direction is within the scope of the Contract or to agree upon the
Contract action to be taken with respect to the technical direction will be subject

to the provisions of the clause entitled “Disputes.”
(End of Clause)
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G-3 Correspondence Procedure

Acting as a representative of the DOE Office of Science, the Pacific Northwest Site
Office (PNSO) has the overall lead responsibility for oversight and administration of the
programs and activities conducted by the Laboratory. To promote timely and effective
administration, correspondence, submitted under the Contract, shall contain a subject line
commencing with the Contract number and shall be subject to the following procedures:

@ Technical Correspondence

Technical correspondence shall be addressed to the DOE Program Manager,
COR, or other duly authorized Government representative, with an information
copy of the correspondence to the PNSO. For the purpose of this paragraph,
technical correspondence does not include technical correspondence where patent
issues are involved; correspondence which proposes or otherwise involves
waivers, deviations, or modifications to the requirements, terms, or conditions, of
this Contract; and correspondence associated with approval requirements of the
Contracting Officer.

(b) Other Correspondence

Other than technical correspondence shall be addressed to the Contracting Officer
with information copies of the correspondence to the PNSO and as appropriate to
the DOE Program Manager, COR, or other authorized Government

representatives.
(End of Clause)

G-4 Modification Authority

Notwithstanding any of the other provisions of this Contract, a
Contracting Officer shall be the only individual on behalf of the
Government authorized to:

@ Accept nonconforming work;
(b) Waive any requirement of this Contract; or

(c) Take any action involving a change in the scope, price, terms, or conditions of
this Contract.
(End of Clause)

G-5 Cost Reporting Requirements Involving Recovery Act Project Work
(Applicable only to Recovery Act Work)
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The following reporting procedure will apply to submission of monthly
cost reports for Recovery Act work specified in the work scope baseline.

(@)

(b)

The contractor will separately identify costs that pertain to the Recovery Act
work. The contractor will provide a monthly report that identifies the total
amount drawn on the letter of credit. This monthly report shall separate and
identify Recovery Act costs associated with each appropriation at the Recovery
Act program and project levels.

The contractor shall certify in each monthly report that the costs included in the
report for Recovery Act work were incurred only to accomplish the Recovery Act
work in accordance with the work scope.
[A508]
(End of Clause)

G-6 Indirect Charges Involving Recovery Act Project Work (Applicable only to
Recovery Act Work)

In accordance with the general principles of the Recovery Act the contractor must take
the following steps to minimize the impacts of indirect costs and enhance transparency
and accountability of each Recovery Act funded project:

(@)

(b)

(©)

(d)

(€)

Clearly identify the estimated full cost of projects to include total direct and
indirect costs, indirect costs rates, and adjust existing indirect cost rate to account
for the material infusion of funds provided in the Recovery Act;

Exempt funds from contract cost base for distributing Laboratory Directed
Research and Development or similar funds taxing programs.

Ensure all funds transferred by Battelle Memorial Institute are completed using
the Approved Funding Program process described in Chapter 12 of the
Accounting Handbook; and

The Federal Administrative Charge (FAC) of three percent is waived on
reimbursable work funded by the Recovery Act and performed by Departmental
Federal offices or Battelle Memorial Institute.

In all cases listed above and otherwise, the Contractor shall develop and maintain
prudent management and good business practices regarding their indirect rate
structure as it applies to Recovery Act funding.

[A508]
(End of Clause)
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