DE-AC05-76RL01830
Modification M1048

Part 111 — List of Documents,
Exhibits, And Other Attachments

Section J

Appendix F

OPERATIONAL AGREEMENT
BETWEEN
THE OFFICE OF SCIENCE
PACIFIC NORTHWEST SITE OFFICE
AND
THE OFFICE OF ENVIRONMENTAL MANAGEMENT
RICHLAND OPERATIONS OFFICE

Revision 2



DE-AC05-76RLO1830
Modification M1048

December 2015

OPERATIONAL AGREEMENT
BETWEEN
THE OFFICE OF SCIENCE
PACIFIC NORTHWEST SITE OFFICE
AND
THE OFFICE OF ENVIRONMENTAL MANAGEMENT
RICHLAND OPERATIONS OFFICE

REVISION

EFFECTIVE

DATE - DESCRIPTION OF CHANGE

Replaced June 29, 2005, Memorandum of Agreement.
4/7/2008 Implemented requirements of PSF construction and 300 Area
Building Retention Evaluation Mitigation Plan

Updated list of PNNL occupied 300 Area buildings, include
PNNL use of the Hanford Site Process, include 300 Area
electrical services provided by the City of Richland and
deleted items that were completed.

7/3/2013

Updated the agreement to reflect current operational changes
that have occurred in the 300 area since 2013 and added
clarification in regards to transportation management

TBD changes, receipt of the Final Record of Decision for the

300 Area, and property accounting. This revision also
Includes Articles related to the 2015 Land Transfer.




DE-AC05-76RLO1830
Modification M1048
December 2015

Ry us otoasruentor - PACIFIC NORTHWEST

/ ENERGY SITE OFFICE

OPERATIONAL AGREEMENT
BETWEEN
THE OFFICE OF SCIENCE
PACIFIC NORTHWEST SITE OFFICE
AND
THE OFFICE OF ENVIRONMENTAL MANAGEMENT
RICHLAND OPERATIONS OFFICE

Articles:

1. This Operational Agreement is entered into by the Office of Science (SC), Pacific
Northwest Site Office (PNSO) and the Office of Environmental Management (EM),
Richland Operations Office (RL) in order to define responsibilities and establish
expectations, services and interface requirements with respect to:

a. Pacific Northwest National Laboratory (PNNL) occupied EM facilities located in
the 300 Area on the Hanford Site, Richland, Washington.

b. EM access/use to the PNNL Site.

c. PNNL use of EM managed land.

d. Land transferred from RL to the Tri-Citv Development Council (TRIDEC)

2. This Operational Agreement supersedes the Memorandum of Agreement (MOA) entered
into June 29, 2005, between PNSO and RL (Article 3.g) as well as the Operational
Agreement between RL and PNSO, dated March 2008 (Article 3.a), and invokes the
DOE-HQ MOA (Article 3.1) as well as the land reassignment agreements (Articles 3.f
and 3.k). Additionally, this revision adds transportation requirements from DOE-HQ as
well as requirements of the Final Record of Decision for the 300 Area.

3. The authority for this agreement considered the following source documents (RL letter
numbers are included for reference):

a. RL memorandum to M. J. Weis, PNSO, from D. A. Brockman, “Operating
Agreement between the Richland Operations Office and the Pacific Northwest Site
Office,” dated April 7, 2008 (08-AMRC-0151).

b. S. A. Sieracki, “Contract No. DE-AC06-96-RL13200 — 300 Area Hanford Fire
Department (HFD) Responsibilities, April 07, 2009.

c. Deleted.

d. DOE memorandum dated November 5, 2003 (approved by The Secretary on
December 5, 2003), authorizing SC to establish PNSO (ES2003-012305).

e. DOE memorandum dated December 9, 2003 (approved by The Secretary on
January 5, 2004), authorizing SC realignment and announcement of realignment
(ES2003-013451).
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DOE memorandum dated July 14, 2004 (approved by Milt Johnson, Deputy
Director for Field Operations, SC, on August 6, 2004), assigning Cognizant
Secretarial Office (CSO) responsibility for the PNNL Site to SC.

. K. A.Klein, MOA, dated June 29, 2005.

. DOE memorandum to R. L. Orbach, Under Secretary for Science, from Clay Sell,
Deputy Secretary of Energy, “Approval of Revised Alternative Selection and Cost
Range (CD-1 Revised) for the Capability Replacement Laboratory (CRL) Project at
PNNL,” dated December 15, 2006. (Can also be located by letter 07-AMRC-0222).
RL letter to P. L. Pettiette, Washington Closure Hanford LLC, from S. L.
Sedgwick, “Transmittal of Washington Closure Hanford/Battelle Joint Approach
for Delayed Release Facilities, Revision 1,” dated May 22, 2006 (06-AMRC-0248).
RL letter to C. G. Spencer, Washington Closure Hanford LLC, from J. Osso, “300
Area Mitigation Planning,” dated February 16, 2007 (07-AMRC-0107).

. R. L. Orbach, Under Secretary for Science, on June 8, 2007, “Accept the
Reassignment of Programmatic Control of a Parcel of Hanford Site Real Property.”
(Can be located by letter 07-AMRC-0229).

MOA between SC and EM, dated May 24, 2007, and approved June 7, 2007, and
May 25, 2007, respectively. (Can be located by letter 07-AMRC-0221). Provides
basis for projected 2026 departure date from 300 Area.

. DOE memorandum to R. L. Orbach, Under Secretary for Science, from

S. W. Bodman, Secretary of Energy, “Revised Safety Functions, Responsibilities,
and Authorities,” dated June 22, 2007. (Can also be located by letter 08-AMRC-
0016).

. RL letter to C. G. Spencer, Washington Closure Hanford LLC, from

S. L. Sedgwick, “300 Area Mitigation Planning,” dated July 19, 2007 (07-AMRC-
0238).

. DOE memorandum to Ines Triay, Assistant Secretary for Environmental
Management, from G. J. Malosh, Deputy Director for Field Operations, SC,
“Transfer of Safety Basis Approval Authority from EM to SC for PNNL 325
Building,” dated November 15, 2007.

. DOE letter to M. Kluse, PNNL, from G. J. Malosh, Deputy Director for Field
Operations, SC, “Change of Approval Authority for Building 325,” dated
November 13, 2007.

. DOE Letter to Antoine Minthom, Board of Trustees, CTUIR, from R. L. Orbach
and J. Rispoli, dated January 10, 2008, regarding reassignment of programmatic
control of a portion of the 300 Area (Accession# DA06496613).

H. B. Hathaway, RL, “Payment in Lieu of Taxes (PILT) at PNNL to Benton
County, Washington,” dated October 26, 2007.

. RL letter to C. G. Spencer, Washington Closure Hanford LLC, from S. L. Sedgwick,
“300 Area Mitigation Planning,” dated April 19, 2007 (07-AMRC-0141). ,
RL memorandum to J. K. Erickson, PNSO, from D. S. Shoop, dated August 1. 2014
(14-NSD-0074).

. RL memorandum to R. E. Snvder. PNSO, from M. McCormick, “Response to
Request for Approval to Utilize City of Richland as the Electrical Services Provider
for the Pacific Northwest National Laboratory (PNNL) — Operated Facilities in the
Hanford Site 300 Area,” dated May 1, 2012 (12-AMMS-0010).
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v. PNSO letter to M. Kluse, PNNL, from R. M. Kilburv. "Contract No. DEACO05-
76R1L01830 Approval to Utilize City of Richland as the Electrical Service Provider
for the PNNL — Operated Facilities in the 300 Area,” dated June 1. 2012 (12-
PNSO-0244).

w. PNSO memorandum to M. S. McCormick, RL, from R. E. Snyder, “City of
Richland 300 area Electrical Service Project Agreement between PNSO and RL,”
dated March 12, 2013 (13-PNSO-0133).

X. RL memorandum to R. E. Snyder, PNSO, from M. McCormick, “PNSO Line
Management Safety Responsibility for the Electrical Utility Easement with the City
of Richland (City) to Service the 300 Area at Hanford,” dated September 12, 2012
(12-SSD-0102).

y. RLletter to C. D. Johnson, City of Richland, from H. B. Hathaway, “City of
Richland Easement Regarding Electrical Services to 300 Area Facilities on the
Hanford Site,” dated April 11, 2013 (13-SSD-0038).

z. RL letter to C. D. Johnson, City of Richland from H. B. Hathaway, “Supplement to
City of Richland Easement Regarding Electrical Services to 300 Area Facilities on
the Hanford Site,” dated July 17, 2014 (13-SSD-0072).

aa. RL memorandum to R. E. Snyder, PNSO, from D. S. Shoop, “Transmittal of
Transportation Plan for Local Transuranic Waste Shipments, Revision 1”, dated
December 5, 2014 (15-NSD-0013).

bb. RL memorandum to R. E. Snyder, PNSO, from D. S. Shoop, “Institutional Controls
for the 300 Area”, dated July 1, 2014 (14-AMRP-0027).

cc. PNSO/RL Financial Property Requirement Agreement approved April 16, 2015,
between RL Finance (T. L. Toon) and PNSO (D. E. Trader).

dd. Deed between RL and TR1DEC for 1,641 acres executed September 30, 2015.

4. The PNNL Site is shown in Figure 1 consistent with Articles 3.f and 3.k, which reassign
programmatic control of this land from EM to SC. The PNNL Site is a parcel of land
bounded on the north by the north fence-line of a Preservation Designated Area
extending east to the Columbia River and west to the east right-of-way line of Stevens
Drive; then bounded on the east by the Columbia River; bounded on the south by the
south right-of-way line of Horn Rapids Road except where it connects with the
Environmental Molecular Sciences Laboratory (EMSL) land, and bounded on the west by
the east right-of-way line of Stevens Drive. Included in the PNNL Site is the land where
EMSL (Building 3020) is located south of the Horn Rapids Road.

The PNNL Site is identified in the Facility Information Management System (FIMS) as
depicted in Table 1.

Table 1: SC controlled PNNL Site as depicted in FIMS

Property ID Property Name
DPSNTELand DOE PNNL Site N-Triangle

DPSELand DOE PNNL Site Expansion Land
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The reassignment of the PNNL Site does not affect the Comprehensive Environmental
Response, Compensation, and Liability Act of 1980 (CERCLA) activities directed by
regulatory documentation. Management of CERCLA cleanup of the 300 Area will be in
accordance with the 300-FF-2 and 300-FF-5 Records of Decision (see Article 3.bb.), and
their associated CERCLA documentation (as interpreted by 54 FR 4100 and Operational
Agreement Articles 3q and 3aa). PNSO will allow RL and its contractors’ access to lands
under SC programmatic control in order to carry out CERCLA responsibilities and
operate and maintain utility systems serving the 300 Area.

U - p— a.
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Figure 1: General Area of this Operational Agreement
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The land transferred from RL to TRIDEC is shown in Figure 2 (Figure to be added upon
completion of transfer agreement). The deed for transfer of this land contains covenants
and restrictions to minimize or limit the impacts to PNNL Site operations resulting from
development on the transferred land. PNSO/PNNL will have the lead responsibility to
monitor and enforce the covenants and restrictions related to PNSO/PNNL operations.

SC is the Head of Contracting Activity (HCA) for the PNNL Contract and has contract
oversight responsibility to ensure contractor operations are conducted in a safe, secure,
and environmentally sound manner. Additionally, SC is responsible for the PNNL Site.
SC has been designated the CSO for the PNNL Site. PNSO (Article 3.d) is responsible
for all PNNL contractor oversight.

EM is the CSO for the Hanford Site, as described in Article 4, and subject to the
exclusions of Article 2. RL is responsible for ensuring EM-cognizant activities are
performed safely. RL maintains all authority and responsibility for the activities
addressed in this agreement not within the operations of PNSO (or as otherwise described
in this agreement).

The facility data records in FIMS for the PNNL occupied 300 Area buildings, mobile
office trailers, and Other Structural Facilities (OSF) will reflect PNNL as the Site-Area,
EM as the owning Program Office, and SC as the operating/mission dependent program.
PNSO and its contractor will keep these facility data records current in the FIMS
database. PNSO and its contractor will notify RL of modifications/betterments planned
for the PNNL occupied 300 Area buildings. When the value and status of real property
changes, PNSO and its contractor will provide RL the approved transfer voucher
document to update the Standard Accounting and Reporting System (STARS) records.
PNSO will provide RL an annual estimated property valuation Report every January.
(See Reference bb. for clarification).

RL will be responsible for the disposition of accountable (tracked) EM personal property
that is located in the 300 Area buildings occupied by PNNL. This liability is documented
on the RL Financial Statement and those systems that feed it (property management
system, etc.). Both EM accountable (tracked) and non-accountable (non-tracked)
property to be dispositioned will be turned over to the appropriate RL contractor before
or on the date the buildings are turned over. PNSO shall not relocate waste from PNNL
occupied 300 Area buildings into buildings being turned over to RL unless authorized
under appropriate CERCLA documentation and with RL concurrence. SC personal
property will remain PNSO and its contractor’s responsibility for final disposition.

PNSO and its contractor will be responsible for the disposition of nuclear materials
located in the 300 Area buildings occupied by PNNL before or on the date the buildings
are turned over. Legacy hold up material in the buildings (ventilation, hot cells, etc.) will
be transferred to the appropriate RL contractor when the buildings are turned over.
Terminal cleanout negotiations will need to be completed prior to transferring facilities
with hotcells, gloveboxes, and hoods to address what waste streams will need to be
addressed prior to transfer to RL. Packaged waste shall be removed prior to transition of
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facilities. PNSO shall not relocate waste from PNNL occupied 300 Area buildings into
buildings being turned over to RL unless authorized under appropriate CERCLA
documentation and with RL concurrence.

11. At the end of PNNL occupancy, PNSO will transition the PNNL occupied/operated 300
Area EM-owned facilities, listed in Table 2, to RL for demolition and cleanup, in
accordance with the SC/EM MOA (Article 3.1). For most facilities, PNNL occupancy is
anticipated to extend beyond 2045.

12. PNSO has been delegated the Nuclear Safety basis approval authority under 10 CFR 830
Subpart B for the Hanford Building 325 as authorized by Articles 3.0 and 3.p.

13. PNSO has line management safety responsibility and oversight, including funding for
maintenance, betterments, and operations for all PNNL occupied/operated 300 Area
buildings identified in Table 2 and within the facility boundaries shown in Figure 1, with
exception of the boiler annexes. PNSO is responsible and accountable for approval,
compliance, and oversight associated with the requirements contained in 10 CFR 835, 10
CFR 850, and 10 CFR 851 in areas and facilities identified in Table 2 and for the area
under easement for the City of Richland 300 Area electrical services. Roofing and
ventilation systems must be in good condition of repair prior to transitioning of facilities
from PNNL occupation to RL.

14. RL will provide utilities/services and necessary infrastructure to support the PNNL
occupied EM facilities and SC property in the 300 Area, unless some other mutually
agreed to utility/service arrangement is established. RL will interface on those
Information Technology sources which share trusted relationships for risk identification
on the networks and systems with support from PNSO and PNNL. RL provided
utility/services will be on a cost recoverable basis using allocation methodologies
compliant with Cost Accounting Standards (CAS) that are commensurate with the level
of service received. Proposed allocation methodologies, resultant financial allocations,
and/or mid-year changes will be reviewed and concurred on by PNSO at least 60 days
prior to implementation.

15. RL will provide maintenance and snow removal only for Cypress Street and George
Washington Way Extension. PNSO shall be responsible for road and parking lot
maintenance and snow removal for all other areas supporting PNNL occupied facilities.

16. RL and PNSO’s contractors shall update " Interface Control Document Between PNNL
WCH, Johnson Controls, and MSA for 300 Area Utility Systems and Services" included
in Article 3.i., which provides for the maintenance of government owned facilities, land,
and infrastructure upon relevant changes in statements of work between RL contractors.
This agreement will include agreed upon physical “boundaries” for PNNL occupied
facilities and defines specific roles, responsibilities, authorities, and accountabilities for
the prime contractors and their subcontractors, regarding utilities, services, and general
administration of government-owned land and facilities.
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17. RL and PNSO agree to utilize the City of Richland electrical services for all long-term
facilities and capabilities in the 300 Area and have approved the 300 Area Electrical
Service Project Agreement for the transition, operation, and closeout of electrical
services. (Article 3.v.) This agreement will be maintained and managed separately from
this Operational Agreement. PNSO will perform line management responsibility and
oversight for occupational health and safety regarding the City of Richland provided
electrical utility services to the 300 Area, including oversight for its associated RL
established easement. (Article 3.w, 3.x, and 3.y) PNSO’s contractor will maintain the
City of Richland 300 Area Electrical Services Interfaces and Responsibilities Agreement.

Table 2: PNNL Occupied/Operated Facilities in the 300 Area

Building Facility Owner / Property e . e

Complex | Number Type Facility Name / Description

325 325% EM Building Radiochemical Processing Laboratory
325A EM Building Cesium Recovery Facility
325B EM Building Shielded Lab Annex
325C EM Building Fluorine Gas Storage
325D EM Building Maintenance Shop Addition
325E EM Building Fire Riser/Backflow Preventer Building
325BA** EM Building Radiochemical Processing Laboratory

Boiler Annex
325NSPad* | EM Other Structure | North Storage Pad for 325 Complex
328/328A/3714 Concrete Slabs)
331 331* EM Building Life Sciences Laboratory
331BA** EM Building Life Sciences Laboratory Boiler Annex
331P SC Personal Property | Chemical Storage Container
331K SC Personal Property | Modular Laboratory
318 318* EM Building Radiological Calibrations Laboratory
318B EM Building High Temperature Lattice Test Reactor
Filter Stack (concrete pad)

318C EM Building High Temperature Lattice Test Reactor
Filter Facility (concrete pad)

318BA** EM Building Radiological Calibrations Laboratory
Boiler Annex

318 TR1L4* EM Trailer Office Trailer M0226)

350 350* EM Building Plant Operations and Maintenance Facility
350A* EM Building Paint Shop ‘
350B* EM Building Warehouse
350C* EM Building Storage Facility
350D* EM Building Qil Storage Facility

361 361 SC Personal Property | Modular Equipment Shelter

312 312* EM Building River Pump House and Monitoring Station

(312/3614A)

*Specifically identified in FIMS

* Trailer is no longer being utilized by PNNL. PNSO will formally notify RL of 318 trailer

vacation.

**Boiler Annexes are RL owned/JCI operated facilities in support of PNNL mission
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For the portion of the PNNL Site that is annexed into the City of Richland, the City has
responsibility for fire and ambulance response. RL maintains responsibility for fire and
ambulance response for the un-annexed portion of the PNNL Site (3.b.).

PNSO will continue to receive supplementary protective force services from RL,
currently at no additional cost unless changes to the security posture at the Hanford Site
and PNNL warrant a new strategy. This funding strategy will be reviewed by RL/PNSO
annually and RL will provide PNSO with sufficient advanced notice prior to any changes.
Because both RL and PNSO’s respective contractors have their own protective force, the
roles, responsibilities, authorities and expectations associated with the collective
protective force services are specified as follows:

a. Pursuant to PNSO Manager’s authority, PNNL will perform alarm response to
national security assets housed in PNNL facilities located off the Hanford Site (i.e.,
PNNL facilities within the City of Richland), per alarm annunciation notification by
the Hanford Patrol Operations Center (POC).

b. Pursuant to RL Manager’s authority, the RL contractor responsible for Hanford Site
security will: 1) Perform alarm monitoring (of alarm points that terminate at the POC)
and notifications for both national security assets housed in PNNL facilities within
the City of Richland and PNNL operated facilities located in the 300 Area on the
Hanford Site; 2) perform alarm response (within required timeframes) to national
security assets housed in PNNL operated facilities located at the 300 Area; and, 3)
support alarm response performance testing, as required, but no less than annually.

c. RL’s Hanford Site security contractor and PNNL will maintain an interface
agreement outlining the details associated with the aforementioned protective force
services to include a listing of alarm point locations and corresponding asset
descriptions.

d. RL and PNSO will annually review the contractor interface agreement to ensure it
meets sub articles a. and b. above.

e. Upon request, the parties agree to provide copies of their respective contractors’
performance tests results, post orders, and procedures in order to evaluate contractor
performance.

RL will continue to manage the Energy Savings Performance Contract with Johnson
Controls, Inc., for retained 300 Area facilities, unless some other mutually agreed to
utility/service arrangement is established. PNSO and its contractor will be responsible
for costs associated with steam service provided to PNSO facilities.

PNSO and its contractor will be responsible for energy cost and consumption data
reporting, and energy conservation performance reporting for buildings, mobile office
trailers and other structural facilities under the responsibility of PNSO and its contractor.

PNSO and its contractor will be the responsible entity for assessing, maintaining and
upgrading the electric metering of its occupied/operated 300 Area buildings against the
goals of the Energy Policy Act(s).
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While on the Hanford Site, PNSO’s contractor will utilize the Hanford Transportation
Safety Documentation and a qualified motor carrier for transportation of freight including
hazardous material, radioactive materials, and radioactive/mixed waste:

a. The applicable RL contractor shall manage, schedule, and conduct motor carrier
services.

b. The applicable RL contractor shall maintain and operate a centralized pool of
vehicles and drivers for the onsite and limited local transportation of freight
including hazardous and radioactive materials at the Hanford Site.

c.  Customers of this service prepare the waste for transport including shipper/receiver
agreement documents, transportation documents for packaging, transportation, and
receipt by the receiving facility.

d. RL-provided services will be on a cost recoverable basis using allocation compliant
with Cost Accounting Standards that are commensurate with the level of service
received.

e. PNSO will act as the shipper of record for all PNSO-related Federal shipments that
involve the Hanford Site and require road closures.

f.  PNSO will follow transportation plans for local transuranic waste shipments
involving the Hanford Site, as described in Article 3.aa.

PNSO’s contractor will transport nuclear material and waste in accordance with DOE
packaging safety order requirements and 10 CFR 830.

PNSO will provide its own Defense Nuclear Facilities Safety Board Liaison.

For the PNNL-occupied 300 Area EM facilities, PNSO and its contractor will comply
with the provisions of the Hanford Emergency Management Plan (DOE/RL-94-02) and
the DOE-0223 emergency plan implementing procedures, and receive service from and
provide input to the applicable RL contractor. RL will develop, implement, and maintain
the Hanford Site emergency management program and will provide sufficient time to
coordinate key program decisions and/or policy changes with PNSO prior to
implementation Emergency Planning Hazards Assessments and Hazards Surveys will be
approved by PNSO, with the concurrence of RL. PNSO will provide representatives to
the Hanford Site Emergency Preparedness planning and coordinating functions.

PNSO and PNNL shall maintain the ability to issue Hanford Site badges. The badges
shall be issued and managed in accordance with the DOE directives and the approved
policies and procedures established by RL. PNSO/PNNL will minimize personnel
accessing the Hanford Site barricades to employees and subcontractors that have a work
function north of the Wye barricade or are participating on an official tour.

PNSO shall, with coordination and adequate preparation, allow service-providing
contractors’ access to PNNL occupied buildings in the 300 Area to perform infrastructure
related services. PNSO will provide right of way access to RL and its contractors to
public roads traversing the PNNL Site and, with coordination and any necessary
preparation, responsible infrastructure facilities located on the PNNL Site.

10
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28. For activities in PNNL-occupied EM facilities, PNSO's contractor will submit all PNNL
requests to obtain or modify any necessary licenses, approval orders, and permits, in
which RL is a signatory, to RL in a timely manner for transmission to the appropriate
regulator. Direct communications with external regulatory agencies in non-routine
matters will be coordinated with the appropriate DOE office. Notification of
emergencies and other required reporting relating to off-normal situations (e.g., spills)
will be done by PNSO's contractor, and RL will be notified immediately after the
emergency or other notification. Per the PNNL Contract, the contractor is required and
will continue to establish and maintain routine technical interfaces with the regulators.
RL regulatory, environmental, and permit services will be on a cost recoverable basis
using allocation methodologies compliant with CAS that are commensurate with the level
of service received.

29. PNSO and its contractor shall comply with applicable conditions and provisions of the
Hanford Site Comprehensive Land Use Environmental Impact Statement, applicable
National Environmental Policy Act (NEPA) supplement analysis, as well as the 300-FF-
1.300-FF-2, and 300-FF-5 Final Record of Decision (as well as any amendments or
Explanations of Significant Differences) and will implement them through PNSO and its
contractor’s policies and procedures.

30. PNSO and its contractor will operate, maintain, and be responsible for providing all
needed support for PNNL-occupied EM facilities, including, but not limited to, waste
management and environmental requirements for operation. PNSO and its contractor are
responsible for funding any increased cost resulting from a release to the environment
from SC sources during continued occupancy in the 300 Area. (Article 31.)

31. RL is responsible for payment of the Payment in Lieu of Taxes (PILT) to Benton County,
Washington on the 130 acres of land reassigned to SC on August 26, 2004, and on the
220 acres of land reassigned to SC on June 8, 2007 (Article 3k. and 3.r).

32. RL and its contractor will maintain responsibility for the maintenance, repair, and
funding of the reactor compartment haul road that goes through the PNNL Site. RL will
coordinate planned use of the haul road with PNSO. PNSO will not authorize any utility
or facility interferences that will effect operation of this haul road without first
negotiating with RL.

33. RL and PNSO are independently responsible for compliance with DOE O 436.1
Departmental Sustainability, DOE O 458.1, Radiation Protection of the Public and the
Environment (limited to sections listed in the BMI contract); and the National Historic
Preservation Act (NHPA). PNSO and its contractor will receive service from and
provide input to the appropriate RL contractor, in a timely manner at no cost to RL, for
activities on the Hanford Site as follows: '

a. Provide input for the Site-wide Environmental Management System (EMS)
Program Management Plan

11
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b. Integrate their environmental permitting and regulatory compliance activities with
Hanford site-wide permitting and compliance framework maintained by the
appropriate RL contractor.

c. Provide appropriate and timely input to the appropriate RL contractor for regulatory
required site-wide environmental reports and metrics for their facilities and
activities. Note: PNNL Site data is not included in environmental data provided for
Hanford Site Reporting.

d. Support the appropriate RL contractor in their site-wide environmental regulatory
management roles.

e. Provide legal and regulatory required air emission and liquid effluent monitoring
and collect, compile, and/or integrate air emission and liquid effluent monitoring
data from facility operations and activities under their control.

f. Receive legal and regulatory required National Historic Preservation Act (NHPA),
Migratory Bird Treaty Act (MBTA), and Endangered Species Act (ESA)
documentation from the appropriate RL contractor for projects and facility
operations if sponsored by RL (Note: NEPA documentation is prepared by PNSO
and its contractor).

g Provide appropriate environmental data for its facilities to support Hanford Site
assessments and preparation of the annual Hanford Site Environmental Report.
Obtain unit specific permit modifications in coordination with the appropriate RL
contractor.

34. Use of the Hanford Site Land — For activities/work not already addressed by this
agreement and for which PNSO and its contractor would like to conduct on the Hanford
Site, PNSO’s contractor will submit a completed Site Evaluation Form to RL’s Mission
Support Contractor. The requirements listed below will be followed when
submitting/approving a proposed land-use request. These requirements are not
applicable for work sponsored by RL, the DOE Office of River Protection, or their
contractors. Approval for such work will be addressed through appropriate work
authorization mechanisms (i.e., Work Authorization Statement, Inter-Entity Work
Order process, etc.).

a. PNSO will be responsible to endorse/pre-screen its contractors’ proposed activities
for the purpose of identifying potential adverse impacts on the Hanford Site, as well
as to provide any necessary information for disposition/mitigation of any identified
adverse impacts to the following:

i. Tri-Party Agreement commitments
ii. Hanford Site missions or site operations
iii. Hanford Site-wide Air Permit (Maximum Exposed Individual)
iv. Nuclear Safety (Authorization Basis and Safety Documents)
v. Hanford and DOE Mission initiatives
vi. Hanford Site Comprehensive Land-Use Plan land-use map designations,
definitions, policies, and implementing procedures
vii. Ecological, cultural and natural resources
viii. Environmental impacts (NEPA review)

12
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ix. Occupational health and safety requirements
X. Security requirements
xi. Emergency management requirements and services
xii. Hanford Site fire management requirements and services
xiii. Infrastructure and capacities
xiv. Risk associated with onsite and use of hazardous materials and radiological
sources
xv. Hanford RCRA permit

. Upon receipt of a land-use request, RL’s contractor will initiate an internal site
evaluation review and transmit it for RL’s review and approval. RL may deny the
request if adverse impacts are identified associated with the RL cleanup mission
responsibilities (River Corridor cleanup activities, Central Plateau cleanup
activities, Mission Support Contract activities, or to the National Monument) or the
proposed activity is otherwise determined not to be appropriate for conduct on the
site. In situations where it appears the request may be denied, RL and PNSO will
have the opportunity to engage in additional discussions and will include
contractors as necessary.

. Upon approval, the RL contractor will provide an approved Site Evaluation Form to
PNSO and its contractor. Said approval will be contingent upon the fact that PNSO
will continue to have line management responsibility for all aspects of the work
including, but not limited to the following:

i. Work authorization and budget
ii. Ensure work on the project does not extend beyond the original scope that
was approved
ili. Comply with all applicable Hanford environmental permits, the acquisition
of new permits if necessary, responsibility for any environmental impacts,
etc.
iv. Comply with the Hanford Site Comprehensive Land-Use Plan
v. Comply with ecological and cultural resource reviews
vi. Comply with the National Environmental Policy Act (NEPA)
vii. Comply with the Hanford Site Emergency Preparedness program
viii. Comply with security badging and site access
ix. Comply with other applicable site wide requirements
x. Comply with requirements identified through the Site Evaluation process

. PNSO’s contractor will notify the RL contractor when work on the Hanford Site has
concluded and will work with RL’s contractor to maintain an up-to-date list and
map of PNNL activities conducted on the Hanford Site.

PNSO and its contractor will be responsible for ensuring the property is returned to

its original state, unless otherwise agreed to. RL and its contractor may inspect the
property to verify that it has been returned to the agreed-to state.
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35. PNSO and its contractor shall ensure compliance with Washington State Waste
Discharge Permit number ST-4511. PNSO and its contractor shall also ensure
compliance with Hanford 300 Area Industrial Wastewater Permit No. CR-IU010 as
issued by the City of Richland for PNNL occupied facilities within the 300 Area (325,
331, 318, and 350 complexes). PNSO and its contractor shall work with RL and its
contractor(s) to mitigate or correct improper discharges into the system prior to the
point of compliance.

36. PNSO shall reimburse RL for damages that RL is required to repair due to negligence
or accident by PNSO or PNNL staff (e.g., replacement of fire hydrants or light poles
damaged as part of road accident, etc.)

37. PNSO and RL have agreed that the RL Labor Standards Board (LSB) will make the
determination whether PNNL Plant Force Work Reviews (PFWR) will be covered by
the Davis-Bacon Act, or not. The LSB includes one representative from PNSO to serve
as an LSB member.

38. Pursuant to State of Washington Revised Code (RCW) Title 51, RL is a group self-
insurer for purposes of workers' compensation coverage. Under the terms of a
Memorandum of Understanding with the Washington State Department of Labor and
Industries (L&I). RL has agreed to perform all functions required by self-insurers in the
State of Washington." RL will be responsible for account oversight, rate determination,
and funds management of PNNL's Worker's Compensation (CP). RL will be
responsible for account oversight and funds management of PNNL's Supplemental
Pension (SUP PEN). PNNL will provide backup documentation, quarterly deposits, and
maintain and provide historical WC and SUP PEN data, as requested by RL.

This Operational Agreement shall be effective upon the signature of all parties. The Operational
Agreement may be modified or amended by the mutual agreement of the parties. The Operational
Agreement will expire on September 30, 2018, unless otherwise extended by both parties.

APPROVED:

% 12/re fi &%‘*—1 Uuuéamau 2 /17/30
RogeréEﬁS}Jder, Manager Date Stacy Chérboneau, Manager
Pacifi rthwest Site Office " Richland Operations Office
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